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REVISED EXHIBIT A  

SCOPE OF SERVICES 

D&B Engineers & Architects, P.C. 
 
  Design Services for the Channel Park Homes Resiliency Improvements Project ("Project")  

 
The services to be provided by the Design Professional will be provided under direct supervision 
of GOSR, as required, to ensure that  all work complies with local, State, and Federal requirements 
and is completed in a timely and efficient manner. 

The Contractor understands that the Bid Document Services phase of this project  will  not 
commence unless authorized by GOSR. 

The scope of services to be provided may generally include, but are not limited to the following: 
 

General Construction Administration Support Services 

Task 1 - 60% Design Revisions 

Under this task, the Contractor will provide the necessary Engineering and Quality Control  
services to advance the development of the approved 60% design to 100% Construction 
Documents. 

As part of this task, at a minimum key elements include: 

 Prepare plans and specifications 
 Attend meetings 
 Provide expediting services, if necessary 
 Respond to comments 
 Incorporation changes and resubmit, if required 
 Prepare construction cost estimate 

 
The Contractor will meet with GOSR staff  to initiate the final phase of the project design. 
The Contractor  will review the 60% design package with GOSR to eliminate proposed 
improvements and present recommendations for alterations to the 60% design. The Contractor 
will address any comments and make the necessary modifications to provide a revised 60% 
design. 
 

Task 2 - 100% Design Development

The Contractor will prepare 100% plans, specifications, cost estimates and implementation 
schedule for the resiliency improvements identified for Channel Park Homes. Drawings and 
specifications will be prepared in accordance with GOSR's Submission Requirements. The 
Contractor will review the design for compliance with applicable environmental codes,  
rules and regulations. Project plans and specifications will be reviewed by the Contractor 's 
internal Quality Assurance/Control staff. 
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The Contractor will identify and coordinate with all impacted stakeholders including but not limited  
to  the Governor's Off ice of Storm Recovery (GOS R), City  of Long  Beach, and Long Beach Housing  
Authority (LBHA), and applicable regulatory agencies and utilities to  identify any concerns to ensure 
that the final product is unilaterally accepted. The Contractor will provide the draft 100% design 
package to GOS R for review and will meet with GOSR to review and address any comments. Upon 
review and approval of the 100% design submission by GOS R, the Contractor will proceed with the 
preparation of the final construction documents. 

As part of this task, the Contractor will prepare and present the 100% design package to the 
community at one (1) public meeting. 

 

Task 3 - Bid Document Services 

The Contractor will supply an electronic version of the Bid Document package. The Contractor will 
review and respond to bidder questions in the form of addendums. If scheduled by  GOS R,  the  
Contractor will attend a pre-bid meeting. The Contractor will assist GOSR with reviewing  and  analyzing  
bids and make a recommendation as to the award of the Contract(s). 

 
Task 4 - Construction Support 

The Contractor will prepare and submit all required permit applications; attend pre-bid meetings, site 
walks and respond to questions related to design documents from prospective bidders; assist the Owner's 
Representative in preparation of  bid addenda; attend and participate in pre-construction meetings to 
address any issues relating to the drawings, technical specifications and bid documents. The 
Contractor will provide review and approval of Contractor's submittals such as: shop drawings, 
product data and samples. Th e Contractor will conduct periodic construction inspections to ensure 
contract compliance, design intent, quality of workmanship, and material acceptance; report any 
deviations from the contract documents; and recommend rejection of any work not conforming to the 
contract documents. Th e Contractor  in the preparation and 
issuance of field orders, change orders and construction change directives, and in the review and 
approval of Contractor's Applications for Payment.Th e Contractor will provide Architects 
endorsement of approval on AIA Requisitions and Change Orders. Th e Contractor will  assist  the  
Owner's  Representative  in  deter mining  when  the work is substantially complete and participate in 
a Substantial Completion Inspection and the preparation of a punch listof work to be completed. 
The Con tractor  will  prepare  and sign  a  Certification  of  Substantial  Completion. Th e 
Contractor will  assist  the  Owner's Representative in conducting a Final Completion Inspection 
and prepare and sign a Certification of  Final Completion. Prepare Record (as-built) drawings. 

 
Task 5 - Special Inspection Services 

 
The below inspections are identified in the NYS Building code, defined under Chapter 17  
Special Inspections and Tests. The contract drawings identify several inspection categories: 
 
 1705.2 Steel Construction 
 1705.3 Concrete Construction 
 1705.6 Soils 
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The below descriptions are a summary of the required inspections and areas of inspection for 
each of the proposed categories.   
 
STEEL  
Structural Steel and Bolting: A structural steel and bolting special inspector inspects correct 
selection and application of bolts for steel construction. The primary categories of inspection are 
material verification, high-strength bolting requirement verification and framing verification. 
These categories are further divided into tasks. Material Sampling, Testing and Verification; 
Verify that steel shapes and bolts are of the types, sizes, grades and conditions specified on 
approved plans and specifications. Verify that required type, quantity, location and frequency of 
tests are performed, and witness preparation of properly identified test samples on all materials. 
Verify that required testing is performed on materials as required by applicable standards and 
specifications. High-Strength Bolting Identify and verify that the following are in compliance 
with applicable standards, approved plans and specifications: Correct type, size and location of 

ns utilizing high-
bolt tension verification tests on required high-

 
Structural Welding: A structural welding special inspector inspects welds in steel construction. 
The primary categories of inspection are material and weld adequacy verification. These 
categories are further divided into tasks. Material Sampling, Testing and Verification. Verify that 
the steel shapes, base metals, filler metals and gases are of the type, size, grade and condition 
specified on approved plans, specifications and Welding Procedures Specifications. Verify 
required type, quantity, location and frequency of tests to be performed, and witness preparation 
of properly identified test samples on all materials. Provide or arrange for documentation and 
transportation of samples to the laboratory. Verify that nondestructive examinations are 
performed as required by applicable standards and specifications. Provide or arrange for 
communication of field-testing results to the RDP in responsible charge and building official. 
Verify that the following are in compliance with applicable standards, approved plans, 
specificati

 perform specified 
work.  
 
SOILS  
A soils special inspector inspects excavations and placement of soils. Fill and in-situ material 
type is also verified. Materials; Verify materials below shallow foundations are adequate to 
achieve the design bearing capacity. Performs classification and testing of compacted fill 
materials. Excavation; Verify excavations are extended to proper depth and have reached proper 
material. Prior to placement of compacted fill, observe subgrade. Verify proper site preparation. 
Placement Verify use of proper materials, densities and lift thicknesses during placement and 
compaction of compacted fill. Verify that in-place dry density of compacted fill is not less than 
90 percent of the maximum dry density at optimum moisture content determined in accordance 
with ASTM D 1557 where Section 1803 does not require reporting of material and procedures 
for fill placement.  
 
CONCRETE  
A reinforced concrete special inspector inspects many activities of concrete construction. The 
primary categories of inspection are concrete quality, reinforcement, formwork, joints and embed 
placement, concrete placement, and protection during curing. Verify that individual batch tickets 
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added, and prop

for proper 

Provide or arrange for communication of field-testing results to the RDP in responsible charge 
and building official. Reinforcement Verify that the following are in compliance with applicable 

type, grade and size. Reinforcing steel is free of oil, dirt and rust and that steel is properly coated 
and/or 

th required spacing, 
profile and quantity requirements. Hooks, bends, ties, stirrups and supplemental reinforcement 

Proper installation of approved mechanical connections per manufacturer's instructions and/or 

provide concrete elements of the specified size and shape. Location and preparation of 

loose soils have been removed from the place of deposit before the concrete is placed. Any cuts 

consolidated during placement Protection and Curing Verify that concrete is protected from 
temperature extremes, and determine that proper curing is initiated. 

 
Reporting 

 
1. Prepare monthly written progress reports to document the satisfaction of the requirements of this 

contract, no later than the 5th day of the following month.   
 

2. Reports shall be submitted to the GOSR Project Manager monthly, and shall be included in the 

at a minimum: 
a. Executive Summary; 
b. Progress Narrative supported by photographs and the project schedule updated to show 

progress; 
c. Detailed description of the Construction Support Services performed; 
d. Detailed description of the Special Inspection Services performed; 
e. Log of open and closed Non-conforming or deficient work; 
f. Copies of the Special Inspection Reports;  
g. Daily logs of performed activities indicating the project site, and hours worked; 
h.  
i. Attach photographs, logs, reports, etc. which are germane to the Issues Report. 


